COMPLETE DESIGN AND CONSTRUCTION OF WAREHOUSE, TECHNICAL OFFICES, AND
MATERIAL RECOVERY FACILITY

Terms of Reference

Section | :

BLCI-BAC-2026-001
Section 3 — Terms of Reference

RATIONALE

Bohol Light Company, Inc. (“The Owner”) shall engage the Local Contractor
(“The Contractor”) to design, engineer, supply, install, and construct under its
own control and method, and shall be responsible for the execution of the
specific activities under the contracted agreement in accordance with the
specified specifications and standards. The Owner shall intervene only in the
desired and agreed results of the specific activities under the contracted
agreement.

Section Il : LOCATION AND SERVICES

Section lll.a :

The Contractor shall design, engineer, supply, install and construct under its
own control and method all necessary Works for the COMPLETE DESIGN
AND CONSTRUCTION OF WAREHOUSE, TECHNICAL OFFICES AND
MATERIAL RECOVERY FACILITY at A. Manlangit St., San Isidro District,
Tagbilaran City, Bohol, as defined in Section Il below:

SCOPE OF WORKS

The works called for under this Project cover, design, supply of materials,
construction and/or installation, and testing/quality assurance in accordance
with the attached drawings of references, material, and technical
specifications. The Project shall be completed within THREE HUNDRED
SIXTY-FIVE (365 calendar days, inclusive of forty-five (45) days of
unfavorable and unworkable weather and reckoned from the date indicated
in the Notice to Proceed (NTP). The contractor is required to submit a detailed
schedule corresponding to the THREE HUNDRED SIXTY-FIVE (365)
calendar days completion period.

Section lll.b : SCOPE OF SERVICES

The selected Contractor shall provide the following services.

1. General Works

The Contractor shall submit and implement its own Health, Safety, Security,
and Environment (HSSE) Program. A safety officer shall always be deployed
at the site.

The Contractor shall excavate, haul, and dispose of all unsuitable materials
to the location designated by the Owner.
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COMPLETE DESIGN AND CONSTRUCTION OF WAREHOUSE, TECHNICAL OFFICES, AND
MATERIAL RECOVERY FACILITY

Terms of Reference

The Contractor shall transfer and haul existing equipment/materials stored in
the area affected by its works.

All permits shall be secured by the Contractor. The Owner shall provide
pertinent documents as needed.

2. Site Grading, Backfilling, Gravel Overlay and Leveling

The Contractor shall furnish all labor, supervision, materials, equipment,
tools, testing instruments, transportation, and all other incidentals
necessary to undertake and complete the Site Grading, Backfilling,
Gravel Overlay, and Leveling Works in accordance with the approved
plans, technical specifications, applicable Standard Specifications, and all
relevant laws and regulations.

3. Warehouse, Technical Offices and Material Recovery Facility,

Complete design, construction, furnishing/ installation of all labor,
materials, equipment, tools, and other incidentals for the architectural works
enumerated hereunder. The work shall be performed and completed in a
workmanlike manner, notwithstanding any omission from the approved
specifications and drawings. The given dimensions, on the drawings and as
stated on the bid price schedule, of the buildings are considered to be the
minimum requirements and are conceptual design only. The function of the
building shall be the main factor by which the size is determined. Size shall
be enough to allow ease of movement by personnel and maintenance of
equipment, if any. Adjustment in size is considered in the cost of the building.
(1,580.08 sq meter with 344.41 sq meters 2nd floor mezzanine). Material
Recovery Facility 36 sq.m. Ensuring full compliance with the latest editions of
the National Building Code-2005, National Structural Code-2015, PEC-2020,
Fire Code of the Philippines (BFP), and applicable Environmental,
Occupational Safety, and Health Standards.

The Contractor shall carry out the design and construction of the Warehouse,
Technical Offices and Material Recovery Facility and other related works
necessary for the full completion of the facility as per the Owner-approved
construction plans. The work shall include, but not be limited to, the following
components:

Note:

PAGE2O0OF 10

BOHOLIGHT

Panuga Para sa Tanan, Kalipay sa Tanan!



COMPLETE DESIGN AND CONSTRUCTION OF WAREHOUSE, TECHNICAL OFFICES, AND
MATERIAL RECOVERY FACILITY

Terms of Reference

1. Ensuring full compliance with the latest editions of the National
Building Code, National Structural Code, Electrical Code,
Plumbing Code, Fire Code of the Philippines (BFP), Road,
Drainage Standard applicable, and Environmental, Occupational
Safety, and Health Standards

2. All materials, equipment, deformed bars, cement, sand, gravel,
and concrete samples tested below the requirements shall be
removed and replaced by the Contractor at no cost.

3. Contractor to provide all test results of supplied materials and
equipment. Etc.

The Contractor shall supply the following: Warehouse, Technical Offices,
Warehouse appurtenances and Material Recovery Facility, including but not
limited to:

Warehouse-Technical Offices and Material Recovery Facility.
1 Mobilization / Demobilization 1 lot

2 | Processing, securing, and payment of all applicable permits and clearances
necessary to comply with the standards and requirements of the Office of 1 lot
the Building Official (OBO) and other relevant authorities.

3 | Survey and Geological Investigation 1 lot

4 | Foundation - Consisting of design and construction of foundations to
include excavation, reinforcing rebars, concrete and formworks, supply of 1 lot
labor and materials, and other works required to complete the works.

5 | Structural Members - Consisting of steel structure members (columns, 1
beams, purlins, and the like) to include anchor bolts, bracings, and others.

6 | Roofing - Consisting of at least 0.5 mm thick pre-painted sheets, including 1
thermal insulation and other accessories.

7 | Ceiling - Consisting of at least 3.5mm thick fiber cement board, painted on
metal framing, including hangers, accessories, and other works required to 1 lot
complete the ceiling.

8 | Walls/ wall cladding - Consisting of at least a PU sandwich panel, including 1
its accessories

9 | Concrete Flooring - Consisting of 3000 PSI Concrete, including rebars in
grade 40, formworks, and other works required, including soil poisoning to 1 lot
complete the slab on grade and slab on the mezzanine.

10 | Masonry Works - Consisting of concrete hollow blocks or equivalent, 1
reinforcing rebars, and plastering, painting of walls

lot

lot

lot

lot

1| Electrical Works - consisting of design, supply, and installation of all
convenience and lighting fixtures, including accessories. Connection
Service drop Wire to BLCI 13.8kV Line, Transformer, and all its 1 lot
accessories for the connection are included. (Supply of Generator Set-
ANNEX 2 - BID PRICE SCHEDULE-2)
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COMPLETE DESIGN AND CONSTRUCTION OF WAREHOUSE, TECHNICAL OFFICES, AND
MATERIAL RECOVERY FACILITY

Terms of Reference
|

12 | Mechanical Works - including design, supply, installation, testing, and
energization of air conditioning units 2HP Split Type-5 Units, 4HP Split 1 lot
Type-10 units, 8 Units HVLS ceiling fans, and 8 Units exhaust fans,
including their accessories as specified in the bid documents.
13 | Doors and windows - consisting of all doors, windows, and louvers required
herein to complete the project in accordance with the approved drawings 1 lot
by the Owner.
14 Plumbing Works -
Design and supply of a 2,000-liter uPVC water tank complete with a water
pressure tank and pump for the facility’s potable water supply.
i i 1 lot
Design and supply of separate male and female comfort room facilities
within the warehouse premises, complete with a sanitary septic tank and all
associated plumbing systems, fixtures, and accessories.
15 | Design and supply of a pump house with an integrated rainwater harvesting
cistern tank and jockey pump to support the fire sprinkler system, including
the complete design of fire detection and suppression systems, fire alarm
) S ) . . 1 lot
systems, and portable fire extinguishers, all in accordance with applicable
BFP fire safety codes and standards. Rainwater drainage system ( 1 Fire
pump, 1 jockey pump, 4FHC + FDAS)
16 | Installation of Fix Mesh Wire Fence and Wheel Type Movable Mesh Wire 1 lot
Fence, 142m
17 | BLCI Logo, San Isidro Warehouse Label, Marker of Offices, CR's, Material 1 lot
Label Hang on the Top of the Material Location
Sub-Total:
Il | Material Recovery Facility-complete civil, structural, architectural, 1 lot
electrical, and water supply for the construction of a 36-square-meter
Material Recovery Facility.
lll | Warehouse Appurtenances
Warehouse Heavy Duty Storage Rack 32 sets
1 Industrial Plastic Storage Bins 36" 50 pcs
2 | Industrial Plastic Storage Bins 8" 10 pcs
3 | Industrial Plastic Storage Bins 6" 10 pcs
4 | Industrial Storage Bins 4" 10 pcs
5 | Industrial Heavy Duty uPVC Pallet, 1,000 kgs capacity 60 pcs
6 | Industrial Heavy Duty Push Cart, 200 kgs capacity 6 pcs
7 | Industrial Heavy Duty Hand Truck, 350 kgs capacity 3 pcs
8 | Industrial Heavy Duty Manual Pallet Truck, 3,000 kgs capacity 3 units
9 DC Powered, Lithium Battery 4WD Forklift, 5 Tons Capacity 1 unit
10 | Office Tables and Chairs-18 Units, Chairs-23 Units 1 lot
11 | Industrial Working Table and Bench 2 units
12 | Cable Length Measuring Tool 2 units
13 | Portable cable reel stand, run-out system 3 units
14 | Bolt Cutter 24" 2 units
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COMPLETE DESIGN AND CONSTRUCTION OF WAREHOUSE, TECHNICAL OFFICES, AND

MATERIAL RECOVERY FACILITY
Terms of Reference

15 | Lineman's Plier 10" 2 units
16 | 4 Layer Steel Cabinets 17 units
17 | Steel Locker 8 units
Generator Set-Design, Supply, Installation, and Commissioning of lot
18 | Generator Set and Associated Ancillary Systems (Civil, Electrical, and
Mechanical accessories are included)

The Contractor shall process, secure, and obtain payment of all applicable
permits and clearances necessary to comply with the standards and
requirements of the Office of the Building Official (OBO) and other relevant
authorities.

It shall be the obligation of the Contractor to inspect and validate the site
conditions, including conducting geological validation. The Contractor may
use the soil investigation report by the Owner, herein attached as Annex B.

4. The Contractor shall, at its own expense, provide and maintain the following
for the duration of the project:

a. Temporary facilities, including power connections and water supply;

b. Site security services; and

c. General cleanliness and waste management within the construction
area.

These provisions shall support the construction of the Warehouse, Technical
Offices and Material Recovery Facility

Section IV. CONTRACTOR QUALIFICATIONS

The Contractor shall have at least five (5) years of experience in the field of
architecture, engineering, and construction, including prior successful
engagements in the design and construction.

The Contractor should demonstrate competency in conceptualization,
formulation, and execution of projects of a similar nature as the one specified
here.

The Contractor should bring among its team demonstrated expertise in the
following fields: architectural design, civil and structural engineering,
electrical engineering, mechanical engineering, construction trades,
culturally- sensitive design, and earthquake engineering, if applicable.

Section IV: COMMERCIAL REQUIREMENTS:

1. Currency is in Philippine Peso (Php) only.
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COMPLETE DESIGN AND CONSTRUCTION OF WAREHOUSE, TECHNICAL OFFICES, AND
MATERIAL RECOVERY FACILITY

Terms of Reference

Section V :

2. Bid prices must be VAT inclusive.

3.

Project Completion (Delivery, Construction, and Acceptance):

(a) Delivery — within Three Hundred Sixty Five -(365) calendar days from

the date indicated in the Notice to Proceed (NTP).

Delivery Location:

Bohol Light Company, Inc., San Isidro Substation, A. Manglangit St., San
Isidro, Tagbilaran City, Bohol

Price Validity: Ninety (90) days from the date of closing of the bidding
event.

Payment Schedule

a)

b)

Down Payment — Twenty percent (20%) down payment of the contract
sum payable within thirty (30) days from the issuance of the Notice to
Proceed and upon receipt of the corresponding Billing Invoice,
provided that the Contractor submits an Irrevocable Standby Letter of
Credit issued by a Commercial Bank or Down Payment Bond in the
same amount issued by a bonding company acceptable to Bohol Light
Company, Inc. Ten Percent (10%) retention shall be deducted from
this billing.

Progress Billing — monthly progress payment payable within thirty (30)
days upon submission and receipt of the billing invoice from the
contractor and issuance of Work Accomplishment Certificate (WAC)
and signed by Bohol Light Company, Inc., authorized representative,
less recoupment of the twenty percent (20%) advance payment and
the ten (10%) percent retention.

Retention — The Owner shall be entitled to withhold the amount
equivalent to ten percent (10%) of the contract sum and shall retain
the same pending complete fulfillment by the Contractor of all its
obligations under the Agreement (‘Retention Money”). The Retention
Money shall be released One (1) year upon issuance date of Project
Final Acceptance.

BIDDER REQUIREMENTS:

The following documents must be submitted by the Bidder during the
Bidding proper, properly labeled to indicate the Bidder's name, office
address, and properly distinguished between the First and Second
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Envelopes. All envelopes must be sealed with the signature of the
Bidder’'s authorized representative:

For the FIRST ENVELOPE (Legal and Technical)

1. Special Power of Attorney or Secretary’s Certificate of the authorized
representative;

2. For Joint Ventures: PCAB Joint Venture Special License and valid Joint

Venture Agreement, provided one joint venture company has PCAB

License Category B or higher;

PCAB license Category B or higher.

DTI/SEC/CDA Registration Certificate.

Updated Mayor’s/Business Permit.

BIR Form 2303.

Latest Annual Income Tax Return stamped “received” by the BIR or

electronic submission with receipt duly acknowledged by the BIR

Latest Business Tax Return (VAT or percentage tax) stamped “received”

by the BIR or electronic submission with receipt duly acknowledged by

the BIR

NOO AW

o

9. List of at least three (3) existing major clients for the last five (5) years.

10.Statement of all ongoing government and private contracts, including
contracts awarded but not yet started, of projects similar to the contract
to bid-

11.Statement of the Bidder’s Single Largest Completed Contract (SLCC)
within the past ten (10) years, which shall have a contract amount of at
least 50% of the Approved Budget for the Contract (ABC) and similar to
the contract to be bid. The SLCC shall be inclusive of VAT and taken at
face value (e.g., not subject to price adjustments or escalation for projects
completed in the past years).

For this purpose, “similar” refers to contracts which have the same major
categories of the scope of work, which shall be the following.

a. Direct (hands-on) experience in construction of buildings

12.2025 Audit Financial Statements stamped “received” by the BIR and SEC
or electronic submission with receipt duly acknowledged by the BIR,

13. Monthly Statement of Cash Flows for the past six (6) months or latest

Financial Statements in lieu of the cash flow;

14. Cash flow forecast for the next twelve (12) months;

15. Computation of Net Financial Contracting Capacity (NFCC). In lieu
thereof, Bidder may submit a committed line of credit from a universal
or commercial bank.

The computation of NFCC must at least be equal to the ABC to be bid,
calculated as follows: [(Current assets minus current liabilities) (15)]
minus the value of all outstanding or uncompleted portions of the projects
under ongoing contracts, including awarded contracts yet to be started,
coinciding with the contract to be bid.
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COMPLETE DESIGN AND CONSTRUCTION OF WAREHOUSE, TECHNICAL OFFICES, AND
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The NFCC computation shall be determined for the past 2 recent Audited
Financial Statements.

16. Acceptance of the Terms of Reference and Bidding Documents.

17. Valid Bohol Light Company, Inc. Accreditation

For the SECOND ENVELOPE (Financial Requirements)

Bid Form Letter (Form 05)

Bid Security

Duly accomplished Bid Price Schedule
Duly accomplished Technical Data Sheets

BN =

Bidders shall submit only one (1) original or certified true copies of the
Legal & Technical and Financial Requirements as indicated above.

The Bidder shall complete the appropriate Bid Price Schedule stating the
unit prices and the total amount of Services to be performed under the
Contract. A USB flash drive containing the electronic copy of the Bid
Price Schedule shall be placed in THE SECOND ENVELOPE for
purposes of verification at the option of the Bidder. However, in cases of
discrepancy between the hard copy and the electronic copy, the signed
hard copy of the Bid Price Schedule shall prevail.

Section VIII :DELIVERY TIME

The Contractor shall complete the performance of the services, supply,
construct, and test the construction of Warehouse, Technical Offices,
Material Recovery Facility, Land Development, and Road Network at A.
Manlangit St., San Isidro District, Tagbilaran City, Bohol, Three Hundred
Sixty-Five (365) calendar days from receipt of the Notice to Proceed
(NTP). Failure by the Contractor to meet the guaranteed completion shall
make the Contractor liable for liquidated damages.

For avoidance of doubt, the following terms shall have the following
meaning:

1. Project Substantial Completion — certificate issued upon
completion of at least 95% of the project, provided that the project is
ready for occupancy.

2. Project Completion — certificate issued upon 100% completion of
the project and all deficiencies are corrected.

3. Defect Liability Period — is the one (1) year period from issuance of
the Project Completion, during which all defects are corrected.

4. Project Final Acceptance — certificate issued after the Defects
Liability Period and correction of the defects.
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Section IX :

LIQUIDATED DAMAGES

The contract shall contain a provision on liquidated damages, which shall be
payable by the contractor in case of breach thereof. The amount of the
liquidated damages shall be at least equal to one-tenth (1/10) of one percent
(1%) of the total project cost for every day of delay. Once the cumulative
amount of liquidated damages reaches ten percent (10%) of the amount of
the contract, the Owner may rescind or terminate the contract, without
prejudice to other courses of action and remedies available under the
circumstances.

Liquidated Damages may be deducted, withheld, or set off by the OWNER
from any monies due or which may become due to the SUPPLIER, including
progress payments, retention amounts, final payments, bonds, guarantees, or
any other security, without need of further notice or demand.

Failure by the OWNER to impose or collect Liquidated Damages immediately
upon occurrence of delay shall not constitute waiver of such right. The
OWNER may assess and recover Liquidated Damages at any time prior to
final settlement of the Contract.

Section Xll. PERFORMANCE SECURITY

Section Xl

Within a non-extendible period of fifteen (15) calendar days from signing of
this Contract, the CONTRACTOR shall secure and present to the Owner the
Performance Security equivalent to twenty percent (20%) of the Contract
Sum, in any of the following forms:

a. Cash, Cashier's/Manager’s Check drawn against a local commercial or
universal bank;

b. Bank guarantee or Irrevocable Letter of Credit or Standby Letter of
Credit issued by an accredited local commercial or universal bank or
reputable foreign bank with a branch licensed to do business in the
Philippines

c. Surety bond issued by a bonding company acceptable to the CLIENT.

The Contractor shall post an additional Performance Security following the
schedule above to cover any cumulative increase of more than ten percent
(10%) over the original value of the Contract as a result of change orders,
extra work orders and supplemental agreements, as the case may be. The
Contractor shall cause the extension of the validity of the Performance
Security to cover the approved contract time extensions.

: WARRANTY PERIOD
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Section XIV :

1.

Warranty period shall be based on the Civil Code of the Philippines as
stated in Article 1723: The Engineer or Architect who drew up the plans
and specifications for a building is liable for damages if within fifteen years
from the completion of the structure, the same should collapse by reason
of a defect in those plans and specifications, or due to the defects in the
ground.”

The Contractor shall warrant all works herein for a period of three (3) years
from the date of Project Completion and Acceptance.

WARRANTY SECURITY

OTHER WARRANTIES

The Parties intend that an independent contractor-employer relationship
shall be created. The Owner is interested in the result to be achieved. The
Contractor shall have entire charge, control, and supervision over the
works and services herein agreed upon and shall regularly monitor the
performance of the employees to ensure the quality of work.

It is agreed and understood that the Contractor shall have the exclusive
authority to select, engage, and discharge its employees or otherwise
direct and control their services. The determination of wages and salaries
or compensation of its employees shall be within its full control.

In the performance of the agreed services, the Contractor shall deploy and
assign a sufficient number of trained and experienced employees to carry
out the works in accordance with the terms of the contract.

The Contractor shall provide its employees with appropriate identification
cards, appropriate uniforms, safety equipment and tools, and PPEs. The
Contractor shall ensure that its employees have undergone the necessary
environmental, health, and safety training for the type of services they are
to perform.

The Contractor shall hold the Owner free from any and all damages,
injuries, liabilities, suits, claims, losses, cost/, or expenses (including
attorney’s fees) arising from Contractor’'s non-compliance with the
requirements stated herein and from negligent or deliberate acts of the
Contractor’'s employees while in the performance of their duties.

The Contractor shall be answerable or accountable for the accident or any
injuries or death which may occur to any of its employees during the
performance of the works under the contract.

To the extent permitted by law, the Owner’s maximum aggregate liability
to the Contractor for damages arising out of or relating to this Agreement,
whether based upon contract, tort, depict, strict liability, breach of statutory
duty, or any other basis for liability, shall not exceed the total value of the
fees to be paid under this Agreement.
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8.

Section XV :

1.

The Contractor may not subcontract or assign any of its rights,
responsibilities, or obligations under the contract, either in whole or in part,
to any third party without the prior written consent of Bohol Light Company,
Inc. (BLCI)

VALIDITY AND SAVING CLAUSE

If any provision of the TOR shall be void or unenforceable for any reason,
such provision shall be ineffective to the extent of that voidability or
unenforceability without invalidating the remaining provisions thereof,
provided, however, that the Parties shall replace any void or
unenforceable provision by valid enforceable languages as come nearest
to the original provision in economic impact and intent.

2. The Owner may terminate the Contract in whole or in part at any time if it

has determined the existence of conditions that make contract
implementation economically, financially, or technically impractical / or
unnecessary.

PAGE 11 OF 10

BOHOLIGHT

Panuga Para sa Tanan, Kalipay sa Tanan!



